
TABULATION OF BIDS Project:
Type of Work: Grading, Storm Sewer, Concrete Pavement, Bituminous Surfacing,  Signalization, Pavement Marking, and Seeding

Sedgwick County, Kansas Place of Letting Purchasing Conference Room
Date:

CONTRACTOR'S NAME:       Engineer's Estimate     APAC Kansas, Inc.     Cornejo & Sons, Inc.       Ritchie Paving, Inc.
ADDRESS:       1144 S. Seneca     P.O. Box 17470     2060 E. Tulsa       P.O. Box 7717

      Wichita, KS     Wichita, KS  67217     Wichita, KS  67216       Wichita, KS  67277

ITEMS QUANTITY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

Clearing and Grubbing Lump Sum Lump Sum 50,000.00               50,000.00               45,000.00 45,000.00               8,775.00 8,775.00                 17,000.00 17,000.00               
Removal of Existing Structures Lump Sum Lump Sum 30,000.00               30,000.00               20,000.00 20,000.00               6,615.00 6,615.00                 10,000.00 10,000.00               
Common Excavation 33,586 Cu. Yds. 4.60                        154,495.60             5.00 167,930.00             2.25 75,568.50               5.00 167,930.00             
Common Excavation (Contractor Furnished) 11,068 Cu. Yds. 7.00                        77,476.00               5.00 55,340.00               4.00 44,272.00               5.00 55,340.00               
Rock Excavation 9,005 Cu. Yds. 9.00                        81,045.00               9.63 86,718.15               9.50 85,547.50               10.00 90,050.00               
Compaction of Earthwork (Type AA) (MR-3-3) 4,895 Cu. Yds. 2.50                        12,237.50               1.00 4,895.00                 1.50 7,342.50                 1.00 4,895.00                 
Compaction of Earthwork (Type B) (MR-90) 29,712 Cu. Yds. 1.25                        37,140.00               0.50 14,856.00               0.50 14,856.00               0.50 14,856.00               
Concrete Pavement (6" Uniform) (AE) 571 Sq. Yds. 35.00                      19,985.00               37.00 21,127.00               29.00 16,559.00               30.75 17,558.25               
Concrete Pavement (8" Uniform) (AE) 287 Sq. Yds. 38.00                      10,906.00               40.00 11,480.00               33.75 9,686.25                 34.00 9,758.00                 
Concrete Pavement (9" Uniform) (AE) 3,476 Sq. Yds. 43.00                      149,468.00             40.00 139,040.00             34.00 118,184.00             32.50 112,970.00             
Concrete Pavement (12" Uniform) (AE) 704 Sq. Yds. 115.00                    80,960.00               130.00 91,520.00               130.00 91,520.00               130.00 91,520.00               
Median Concrete Pavement (6") (AE) 73 Sq. Yds. 40.00                      2,920.00                 50.00 3,650.00                 22.00 1,606.00                 28.00 2,044.00                 
Concrete Surface Repair 26 Sq. Ft. 120.00                    3,120.00                 150.00 3,900.00                 150.00 3,900.00                 150.00 3,900.00                 
Abutment Repair Lump Sum Lump Sum 34,000.00               34,000.00               17,000.00 17,000.00               17,000.00 17,000.00               17,000.00 17,000.00               
Bituminous Surface Construction (2") (BM-2) 65,376 Sq. Yds. 4.00                        261,504.00             3.00 196,128.00             2.95 192,859.20             2.75 179,784.00             
Bituminous Base Construction (5") (BM-2) 55,324 Sq. Yds. 8.00                        442,592.00             6.20 343,008.80             6.70 370,670.80             6.25 345,775.00             
Bituminous Base Construction (2") (BM-2) 61,510 Sq. Yds. 4.00                        246,040.00             2.50 153,775.00             2.70 166,077.00             2.50 153,775.00             
Reinforced Crushed Rock Base (6") 4,273 Sq. Yds. 8.00                        34,184.00               7.00 29,911.00               5.50 23,501.50               6.50 27,774.50               
Fly Ash (Type C) 2,202 Tons 27.00                      59,454.00               28.50 62,757.00               28.50 62,757.00               28.50 62,757.00               
Manipulation of Fly Ash Modified Subgrade 63,539 Sq. Yds. 2.00                        127,078.00             0.95 60,362.05               1.00 63,539.00               1.45 92,131.55               
Water for Fly Ash Modified Subgrade 1,131 M. Gal. 5.00                        5,655.00                 4.00 4,524.00                 6.00 6,786.00                 2.00 2,262.00                 
Plant Mix Bituminous Mixture (Commercial Grade) 6,763 Tons 30.00                      202,890.00             21.00 142,023.00             22.00 148,786.00             25.75 174,147.25             
Combined Curb and Gutter (AE) (Type I or II) 18,618 L.F. 12.00                      223,416.00             6.00 111,708.00             6.25 116,362.50             6.25 116,362.50             
Combined Curb and Gutter (AE) (Type I) (Special) 1,497 L.F. 12.00                      17,964.00               6.00 8,982.00                 7.00 10,479.00               6.80 10,179.60               
Combined Curb and Gutter (AE) (Type III) 161 L.F. 12.00                      1,932.00                 8.00 1,288.00                 9.00 1,449.00                 14.50 2,334.50                 
Concrete Safety Barrier (Special) 264 L.F. 105.00                    27,720.00               100.00 26,400.00               100.00 26,400.00               100.00 26,400.00               
Inlet, Flume (AE) 6 Each 500.00                    3,000.00                 400.00 2,400.00                 650.00 3,900.00                 700.00 4,200.00                 
Drains, Slope (AE) 176 L.F. 26.00                      4,576.00                 20.00 3,520.00                 38.00 6,688.00                 34.25 6,028.00                 
4' x 3' RCB 235 L.F. 195.00                    45,825.00               121.00 28,435.00               121.00 28,435.00               121.00 28,435.00               
6' x 3' RCB 4,402 L.F. 195.00                    858,390.00             136.00 598,672.00             136.00 598,672.00             136.00 598,672.00             
10' x 3' x 39'-6" RCB Lump Sum Lump Sum 17,500.00               17,500.00               31,000.00 31,000.00               31,000.00 31,000.00               31,000.00 31,000.00               
2 - 6' x 3' Sluice Gate Structure Lump Sum Lump Sum 175,000.00             175,000.00             109,105.00 109,105.00             109,105.00 109,105.00             109,105.00 109,105.00             
Inlet (Type 22) Curb 56 Each 3,000.00                 168,000.00             2,600.00 145,600.00             2,600.00 145,600.00             2,600.00 145,600.00             
Manhole (Reinforced Concrete) 4 Each 2,900.00                 11,600.00               2,800.00 11,200.00               2,800.00 11,200.00               2,800.00 11,200.00               
Inlet - Manhole (Special) 2 Each 5,500.00                 11,000.00               3,100.00 6,200.00                 3,100.00 6,200.00                 3,100.00 6,200.00                 
15" Storm Sewer (RCP) 1,798 L.F. 20.00                      35,960.00               16.00 28,768.00               16.00 28,768.00               16.00 28,768.00               
18" Storm Sewer (RCP) 500 L.F. 22.00                      11,000.00               18.00 9,000.00                 18.00 9,000.00                 18.00 9,000.00                 
24" Storm Sewer (RCP) 808 L.F. 28.00                      22,624.00               22.00 17,776.00               22.00 17,776.00               22.00 17,776.00               
36" Storm Sewer (RCP) 71 L.F. 46.00                      3,266.00                 41.00 2,911.00                 41.00 2,911.00                 41.00 2,911.00                 
4.0 Sq. Ft. Storm Sewer (RCPHE) 146 L.F. 55.00                      8,030.00                 36.00 5,256.00                 36.00 5,256.00                 36.00 5,256.00                 
10.0 Sq. Ft. Storm Sewer (RCPHE) 74 L.F. 100.00                    7,400.00                 66.00 4,884.00                 66.00 4,884.00                 66.00 4,884.00                 
24" CRP (RCP) 74 L.F. 28.00                      2,072.00                 22.00 1,628.00                 22.00 1,628.00                 22.00 1,628.00                 
30" CRP (RCP) 192 L.F. 36.00                      6,912.00                 28.00 5,376.00                 28.00 5,376.00                 28.00 5,376.00                 
4.0 Sq. Ft. CRP (RCPHE) 286 L.F. 55.00                      15,730.00               36.00 10,296.00               36.00 10,296.00               36.00 10,296.00               
6.0 Sq. Ft. CRP (RCPHE) 200 L.F. 75.00                      15,000.00               46.00 9,200.00                 46.00 9,200.00                 46.00 9,200.00                 
7.0 Sq. Ft. CRP (RCPHE) 240 L.F. 90.00                      21,600.00               55.00 13,200.00               55.00 13,200.00               55.00 13,200.00               
10.0 Sq. Ft. CRP (RCPHE) 156 L.F. 100.00                    15,600.00               66.00 10,296.00               66.00 10,296.00               66.00 10,296.00               
15" EP (RCP) 92 L.F. 25.00                      2,300.00                 16.00 1,472.00                 16.00 1,472.00                 16.00 1,472.00                 
18" EP (RCP) 24 L.F. 28.00                      672.00                    18.00 432.00                    18.00 432.00                    18.00 432.00                    
24" EP (RCP) 102 L.F. 31.00                      3,162.00                 22.00 2,244.00                 22.00 2,244.00                 22.00 2,244.00                 
30" EP (RCP) 80 L.F. 39.00                      3,120.00                 28.00 2,240.00                 28.00 2,240.00                 28.00 2,240.00                 
15" End Section (RC) 25 Each 250.00                    6,250.00                 200.00 5,000.00                 200.00 5,000.00                 200.00 5,000.00                 

April 15, 2003

634-28, 29; 63rd St. South between K-15 & Hydraulic (R-247) 



TABULATION OF BIDS Project:
Type of Work: Grading, Storm Sewer, Concrete Pavement, Bituminous Surfacing,  Signalization, Pavement Marking, and Seeding

Sedgwick County, Kansas Place of Letting Purchasing Conference Room
Date:

CONTRACTOR'S NAME:       Engineer's Estimate     APAC Kansas, Inc.     Cornejo & Sons, Inc.       Ritchie Paving, Inc.
ADDRESS:       1144 S. Seneca     P.O. Box 17470     2060 E. Tulsa       P.O. Box 7717

      Wichita, KS     Wichita, KS  67217     Wichita, KS  67216       Wichita, KS  67277

ITEMS QUANTITY UNIT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT

18" End Section (RC) 3 Each 275.00                    825.00                    220.00 660.00                    220.00 660.00                    220.00 660.00                    
24" End Section (RC) 14 Each 325.00                    4,550.00                 260.00 3,640.00                 260.00 3,640.00                 260.00 3,640.00                 
30" End Section (RC) 8 Each 400.00                    3,200.00                 390.00 3,120.00                 390.00 3,120.00                 390.00 3,120.00                 
4.0 Sq. Ft. End Section (RCHE) 12 Each 450.00                    5,400.00                 360.00 4,320.00                 360.00 4,320.00                 360.00 4,320.00                 
6.0 Sq. Ft. End Section (RCHE) 4 Each 650.00                    2,600.00                 415.00 1,660.00                 415.00 1,660.00                 415.00 1,660.00                 
7.0 Sq. Ft. End Section (RCHE) 6 Each 800.00                    4,800.00                 500.00 3,000.00                 500.00 3,000.00                 500.00 3,000.00                 
10.0 Sq. Ft. End Section (RCHE) 6 Each 1,000.00                 6,000.00                 590.00 3,540.00                 590.00 3,540.00                 590.00 3,540.00                 
Adjustment of Water Valves 5 Each 100.00                    500.00                    90.00 450.00                    90.00 450.00                    150.00 750.00                    
Permanent Seeding 22 Acres 900.00                    19,800.00               825.00 18,150.00               825.00 18,150.00               825.00 18,150.00               
Temporary Seeding 22 Acres 450.00                    9,900.00                 650.00 14,300.00               650.00 14,300.00               650.00 14,300.00               
Permanent Erosion Control Mat 3,567 Sq. Yds. 6.00                        21,402.00               4.50 16,051.50               4.50 16,051.50               4.50 16,051.50               
Inlet Protection 61 Each 150.00                    9,150.00                 40.00 2,440.00                 40.00 2,440.00                 40.00 2,440.00                 
Erosion Control Mat (Jute Mesh) 1,000 Sq. Yds. 1.50                        1,500.00                 0.90 900.00                    0.90 900.00                    0.90 900.00                    
Temporary Slope Barrier 500 L.F. 2.50                        1,250.00                 1.20 600.00                    1.20 600.00                    1.20 600.00                    

Pvmt. Marking (Heat Fused Preformed Thermoplastic)
         (0.090")(White)(4") 1,440 L.F. 2.00                        2,880.00                 1.50 2,160.00                 1.50 2,160.00                 1.50 2,160.00                 
Pvmt. Marking (Heat Fused Preformed Thermoplastic)
         (0.090")(White)(6") 910 L.F. 2.25                        2,047.50                 2.45 2,229.50                 2.45 2,229.50                 2.45 2,229.50                 
Pvmt. Marking (Heat Fused Preformed Thermoplastic)
         (0.125")(White)(16") 50 L.F. 8.00                        400.00                    8.00 400.00                    8.00 400.00                    8.00 400.00                    
Pvmt. Marking (Heat Fused Preformed Thermoplastic)
         (0.125")(White)(24") 350 L.F. 9.50                        3,325.00                 14.00 4,900.00                 14.00 4,900.00                 14.00 4,900.00                 
Pvmt. Marking (Heat Fused Preformed Thermoplastic)
         (0.090")(Yellow)(4") 2,050 L.F. 2.00                        4,100.00                 1.50 3,075.00                 1.50 3,075.00                 1.50 3,075.00                 
Pvmt. Marking (Heat Fused Preformed Thermoplastic)
         (0.125")(White)(Left Turn Arrow) 31 Each 125.00                    3,875.00                 125.00 3,875.00                 125.00 3,875.00                 125.00 3,875.00                 
Pvmt. Marking (Heat Fused Preformed Thermoplastic)
         (0.125")(White)(RR Crossing Symbol) 2 Each 675.00                    1,350.00                 550.00 1,100.00                 550.00 1,100.00                 550.00 1,100.00                 
Pvmt. Marking (Thermoplastic) (White) (4") 5,700 L.F. 0.40                        2,280.00                 0.55 3,135.00                 0.55 3,135.00                 0.55 3,135.00                 
Pvmt. Marking (Thermoplastic) (White) (6") 6,100 L.F. 0.60                        3,660.00                 0.85 5,185.00                 0.85 5,185.00                 0.85 5,185.00                 
Pvmt. Marking (Thermoplastic) (Yellow) (4") 30,860 L.F. 0.40                        12,344.00               0.55 16,973.00               0.55 16,973.00               0.55 16,973.00               
Pvmt. Marking (Thermoplastic) (Yellow) (12") 660 L.F. 1.50                        990.00                    1.70 1,122.00                 1.70 1,122.00                 1.70 1,122.00                 

Traffic Signal Installation (63rd St. & Hydraulic) Lump Sum Lump Sum 130,000.00             130,000.00             93,634.00 93,634.00               93,634.00 93,634.00               93,634.00 93,634.00               
Traffic Signal Modification (63rd St. & K-15) Lump Sum Lump Sum 50,000.00               50,000.00               30,216.00 30,216.00               30,216.00 30,216.00               30,216.00 30,216.00               

Field Office and Lab (Type A) 2 Each 3,000.00                 6,000.00                 2,000.00 4,000.00                 5,000.00 10,000.00               3,100.00 6,200.00                 
Mobilization Lump Sum Lump Sum 150,000.00             150,000.00             195,000.00 195,000.00             150,000.00 150,000.00             46,000.00 46,000.00               
Contractor Construction Staking Lump Sum Lump Sum 75,000.00               75,000.00               48,900.00 48,900.00               48,900.00 48,900.00               48,900.00 48,900.00               

Traffic Control Lump Sum Lump Sum 100,000.00             100,000.00             45,000.00 45,000.00               48,000.00 48,000.00               32,000.00 32,000.00               
Temporary Traffic Signal Installation Lump Sum Lump Sum 30,000.00               30,000.00               8,000.00 8,000.00                 8,000.00 8,000.00                 8,000.00 8,000.00                 
G20-Special Signs 1 Each 500.00                    500.00                    750.00 750.00                    350.00 350.00                    750.00 750.00                    
Milling (2" Nominal) 978 S.Y. 5.00                        4,890.00                 3.15 3,080.70                 1.00 978.00                    3.15 3,080.70                 

GRAND TOTAL 4,544,289.60          3,435,000.70          3,268,941.75          3,264,989.85          

634-28, 29; 63rd St. South between K-15 & Hydraulic (R-247) 

April 15, 2003


